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CITY OF SOMERVILLE, MASSACHUSETTS

Department of Purchasing
JOsePH A. CURTATONE

MAYOR
To: Healey Schoolyard, Soccer Field and ADA Path Construction
From: Andrea Caruth, Assistant Director of Purchasing
Date: April 01, 2021
Re: Update to Bid Drawings & Technical Specifications, Added Required Form and Responses, Date
changes and more
Addendum No. 2 to IFB 21-58
1. This addendum documents responses to all requests for information (RFIs) submitted by
prospective applicants to this IFB.
2. This addendum stipulates that liquidated damages are $250.
3. This addendum adds a required form specifying current and future projects.
4. Please note the Bid Drawings were updated 3/30 at 6:02 PM to include appendix C referenced

in the Table of Contents. Please review the following link before submitting your bid:
https://drive.google.com/file/d/17wXjJm2bHnhuVHbz2ze2 TKfE790QxK /view?usp=sharing.
The Technical specifications were updated to change the ordering of Appendix B and 11 68 Q0.

Please review the following link before submitting your bid:
https://drive.google.com/file/d/1pJCzgKBUQbNCqHhUj8VHSft6QtG5ReHk/view?usp=sharing
The permit was moved from the technical specification to the actual bid.

The version of the Bid Drawings and Technical Specifications found at these two links may not
reflect changes made in this addendum.

*ADDENDUM-RELATED CHANGES TO TECHNICAL SPECIFICATIONS AND BID DRAWINGS (access
here*:
https://drive.google.com/file/d/1aGKNWD2jgThv5RjKtVqB8vN7DTQBE2UV/view?usp=sharin
g)



https://drive.google.com/file/d/17wXjJm2bHnhuVHbz2ze2_TKfE7q0QxK_/view?usp=sharing
https://drive.google.com/file/d/1pJCzqKBUQbNCqHhUj8VHSft6QtG5ReHk/view?usp=sharing
https://drive.google.com/file/d/1aGKNWD2jgThv5RjKtVqB8vN7DTQBE2UV/view?usp=sharing
https://drive.google.com/file/d/1aGKNWD2jgThv5RjKtVqB8vN7DTQBE2UV/view?usp=sharing
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5. This addendum revises dates related to the Schoolyard:

Revised Substantial date for the schoolyard is October 8", 2021.
Revised Final Completion date for the schoolyard is November 12, 2021 ( the same date as the Field
substantial completion).

6. This addendum adds notes regarding the school plans:

1) Because the City needs to make Covid related repairs at other schools this summer, the
School Department will need to hold summer school at the Healey. Plans have not been
finalized but the majority of those daily arrival and departures are expected to occur at the
Meacham Street entrance, as opposed to the main entrance off the parking lot. The first
asterisk below indicates that there will not be summer school at the Healey.

2) School Hours through June 25th are 8:05 —2:25. Morning drop off starts a little earlier and
afternoon pick up lasts a little later.

3) The dates and hours of Summer School sessions at the Healey have not yet been

determined.

Est. Contract Completion Date 4/30/2024

(Allows for plant establishment

period, per section 32 90 00)

Governing Bid Law MGL 30.39M (Horizontal
Construction)

Wage Requirements The higher of Federal Davis
Bacon Wages and State
Prevailing Wages

Payment Bond Requirements 100% of Contract Value

Performance Bond N/A

Requirements

*2021 Healey School classes will be in session until June 25"
Summer programs will be located elsewhere, and regular classes will resume in the fall.

*% fssumes completion of all field and ADA path construction except for punch list items and the installation of
the synthetic turf shock-pad and turf carpet, to be installed in the spring of 2022.
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7. The following spec sections have been updated:

01 55 00 Access
ITEM ONE: Paragraph 1.01.C added language to clarify site phasing and logistics plan submittal
requirement

11 68 00 Play and Fitness Equipment
ITEM TWO: Paragraph 2.01.E Added language to clarify owner purchased equipment includes
manufacturer’s visit and oversight to the site for 5 days

32 16 00 Curbing
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ITEM THREE: Paragraph 2.04.1.A removed language to clarify no colored precast concrete
curbing
ITEM FOUR: Paragraph 2.04.A.2 added language to clarify precast concrete curbing is a standard
product

32 18 23 Synthetic Turf
ITEM FIVE: Paragraph 2.02.C.2 and paragraph 3.07.L.3 clarified language for infill material.

32 30 00 Site Improvements
ITEM SIX: Paragraph 2.04B removed language and added reference to section 32 13 13
paragraph 2.04.D to clarify CIP concrete with integral color. CIP concrete wall at ADA ramp,
steps, and spectator seating do not have integral color
ITEM SEVEN: Paragraph 2.13.A Added basis of design/preferred fabricator for Healey “H” Steel
Sculpture
ITEM EIGHT: Paragraph 2.21 added suspended pavement tree grate language and basis of
design

3290 00 Planting
ITEM NINE: Paragraph 2.07.C added language for rootball fixing system

The following drawings have been updated:
L500
ITEM TEN: Added chamfer to precast concrete curb detail
EOOO0
ITEM ELEVEN: Notes and requirement for photometric calculations as part of submittal.
ED100, E100, E300
ITEM TWELVE: Updated drawings to repair legibility issues.
E200
ITEM THIRTEEN: Updated Electric panel enclosure grounding detail, electrical equipment
enclosure detail, electrical one-line diagram, and new panelboard schedule.

Bidder questions have been addressed in the following pages as ITEM FOURTEEN.

**This addendum changes specifications. Failure to acknowledge this addendum will result in bid
disqualification.**

NAME OF COMPANY / INDIVIDUAL:

ADDRESS:

CITY/STATE/ZIP:

TELEPHONE/FAX/EMAIL:

SIGNATURE OF AUTHORIZED INDIVIDUAL:




ACKNOWLEDGEMENT OF ADDENDA:

Addendum #1

Addendum #2 IFB 21-58

#2 #3

#4
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CURRENT PROJECTS FORM (Required Form)

Does your firm have the capacity to meet the obligations and deadlines of the Healey Schoolyard and
ADA path Construction Project?

Are you aware of the liquidated damages: $250?

What are your other concurrent projects?

Project name

Dates of Project

Contract value

Note/Comment

Project name

Dates of Project

Contract value

Note/Comment

Project name

Dates of Project

Contract value

Note/Comment

Project name

Dates of Project

Contract value

Note/Comment

Please use another sheet if necessary.
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Question

Answer

At the site visit, it was made clear that the
September 10, 2021  substantial
completion date for the schoolyard is non-
negotiable. Assuming the contact is in
place and construction can start on May 1,
that only allows 19 weeks for
construction. The schoolyard landscape is
very detailed and must be completed in a
certain sequence to achieve the quality
product the city expects. Further
complicating this extremely aggressive
schedule is the fact that the City-furnished
equipment that was just ordered has a 20
week lead time that will put delivery
sometime in early August, leaving only 30
days to install the equipment, safety
surface, etc. Is the City willing to
reconsider these timelines set forth in the
IFB as they will likely limit competition
and drive up the cost of the project?

Schedule updated in Addendum No.2 in IFB.

Bids must be firm for 90 days. The IFB
indicates NTP will be 5/1/2021. Will the
milestone completion dates be adjusted
accordingly if NTP date of 5/1/2021 is not
achieved?

The Notice To Proceed date of 5/1/2021 is an
estimate. However, if there is a notable delay in the
NTP, the City will work with the vendor to adjust
the completion dates.

Could you please provide minimum
insurance requirements for this project?

Reference attached form (not
submission).

required for

Is there a basis of design/preferred
fabricator for the Healey “H” Steel
Sculpture?

Added basis of design/preferred fabricator to spec
section 32 30 00 para 2.13A

Is precast concrete curbing (9/L500)
intended to be a custom product?
Typically precast curbing is
beveled/rounded at the top edges. It
appears the intent is for the precast
curbing to have clean square edges. Please
provide a basis of design product.

Clarified in spec section 32 16 00 para 2.04.A.2 that
precast concrete curb is a standard product with
maximum 5/8” chamfered edges. Updated in
drawings 9/L500.

32 16 00 para 2.04.A.1 — “For curbing
mounted flush with adjacent surfaces,
curb stone shall be finished to match the
exposed surfaces of the other 6” wide
raised curb stones.” Please clarify. Is
precast concrete curbing to be colored?

Refer to answer 4 — precast concrete curbing is a
standard product. No colored precast concrete
curbing in project. Clarified by removing quoted
language from spec 32 16 00 para 2.04.A.1.
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3230 00 para 2.04B “The integral color to
be specified by Landscape Architect
during the submittal process but the color
shall be light grey.” Are all exposed CIP
concrete walls assumed to be colored. For
example CIP concrete wall at ADA Ramp
does not indicate integral color on the
plans. Are steps, spectator seating and/or
paving colored?

Removed quoted language in section 32 30 00 para
2.04.B and added a reference to section 32 13 13
para 2.04.D.

Only concrete noted on drawings with integral color
shall include the color admix.

Please confirm Hot Dipped Galvanized
finish for Vertical Pipe Fence 5&6/L501.
Please confirm this is a custom product
and there is no basis of design.

Vertical pipe fence in details 5&6/L501 is a custom
fabricated product, no basis of design.

Is all asphalt paving in schoolyard to be
sealcoated prior to painting graphics per
note on L202? Is there a sealcoating
specification? Or is this note referring to
the Heavy Duty Acrylic Resurfacer (32 18
23 para 2.03.A)?

All areas of asphalt within schoolyard shall be
sealcoated using Heavy Duty Acrylic Resurfacer
product.

10

Is there a Basis of Design Tree Grate for
the Porous Paver Areas?

Added language to spec section 32 30 00 para 2.21
Suspended pavement tree grate.

11

Is there a Basis of Design for the rootball
fixing system?

Added language to specification 32 90 00 para
2.07.C

12

Will a water source be available for to the
contractor without charge for the initial
construction and/or the 2 year
establishment period?

Per the IFB, under Permit Fees, page 14; If water
usage is required in the commitment of this project,
the Contractor needs to contact the DPW Water
Dept., and make arrangements for a water meter.
There will be a charge for the water meter and the
water usage.

13

Please provide the names of the artists that
we can obtain pricing for the murals. The
Somerville arts council website is a little
confusing. Maybe enlighten us to who
provided the design or consultation?

Initial mural design by Warner Larson, no local
artists consulted. Artist to be a Somerville resident
and shall be approved by Warner Larson.

14

Please provide the steel sculptor we can
contact for the Healey H Steel Sculpture.
Maybe enlighten us to who provided the
design or consultation?

Refer to question 4.

15

Please provide a basis of bid foundation
design for the owner provided shade
shelter foundations.

Refer to Appendix B for engineered drawings for
footings.
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16

Is this site regulated in any way? Does it
contain contaminated soils?

Easement with MWRA. Refer to Geotech report
(Appendix A) for soil conditions.

17

Please provide a basis of design/bid
erosion control plan.

Erosion control SWPPP and NPDES to be provided
by Contractor, refer to 31 25 00 Erosion and
Sediment Controls spec.

18

Please confirm you want 12ft tall temp
fence at the MWRA property.

Confirmed, refer to L101.

19

Are we to assume industry standard 6ft clf
temp fence is acceptable for site security?

Confirmed, refer to 02 41 13 Site Preparation - 6’ clf
temp fence shall be acceptable on schoolyard site
with the exception of 12” height on MWRA property
per L101.

20

Please share with us your traffic study
with acceptable, safe routes and access
points to and from the project. This needs
to be clear and complete.

Contractor is responsible for traffic management
plan. No traffic studies available.

21

Are all electrical related items in the
electricals plans, details and specs?

Yes, except low voltage irrigation system wiring the
City of Somerville requires to be installed by
licensed electrician.

22

Will the City be providing onsite
geotechnical oversite? Please provide a
detailed description

The geotechnical engineer’s services under the
design services contract with the City of Somerville
include construction phase services as referred to in
Section 3120000 Earthwork.

23

Can the support posts for the play
equipment be delivered before the main
equipment shipment?

No, the vendor has informed us all components must
be shipped together.

24

Vibratory soil compaction has seismic
effects. Will the MWRA permit require
vibration monitoring.

The scope of work reflected in the bid documents
has been approved by the MWRA. The permit
conditions are included with the bid documents.




